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J4  HANCOCK FIELD ANGB Natural Gas 
Distribution System 

J4.1  HANCOCK FIELD ANGB Overview 
The 174th Fighter Wing, Hancock Field (ANGB) is located at the Syracuse-Hancock International 
Airport in Central New York State.  It is approximately 5 miles north of the city of Syracuse in 
Onondaga County.  The New York Air National Guard facilities at Hancock Field comprise a total of 
356 acres of Fee-Owned land that was acquired from the city of Syracuse, NY in 1947.  The 174th 
Fighter Wing population is currently authorized at 340 full time and increases to 1,178 total personnel 
on drill duty weekends that occur once per month. The base currently has approximately 52 facilities: 
5 administrative, 6 services, and 41 industrial facilities, amounting to approximately 492,000 square 
feet.  The base has no Military Family Housing or Unaccompanied/Transient Housing.  A project is 
scheduled for award in September 2000 to construct a new Air Control Group Facility, Air 
Operations Squadron Facility, and an Aircraft Support Equipment and Storage Facility (net increase 
is 25,700SF).  The project also includes infrastructure improvements as follows: install additional 
waterlines; replace fire hydrants; install new ductbanks; and place a portion of the overhead electrical 
distribution system underground. The 174th Fighter Wing is equipped with F-16 aircraft. Other tenants 
on the base include the Civil Air Patrol and Columbia College. 

J4.2  Natural Gas Distribution System Description 

J4.2.1  Natural Gas Distribution System Fixed Equipment Inventory  
The HANCOCK FIELD ANGB natural gas distribution system consists of all appurtenances 
physically connected to the distribution system from the point in which the distribution system enters 
the Installation and Government ownership currently starts to the point of demarcation, defined by the 
Right of Way.  The system may include, but is not limited to, pipelines, valves, regulators, and 
meters.  The actual inventory of items sold will be in the bill of sale at the time the system is 
transferred.  The following description and inventory is included to provide the Contractor with a 
general understanding of the size and configuration of the distribution system.  The Government 
makes no representation that the inventory is accurate.  The Contractor shall base its proposal on site 
inspections, information in the technical library, other pertinent information, and to a lesser degree the 
following description and inventory. Under no circumstances shall the Contractor be entitled to any 
service charge adjustments based on the accuracy of the following description and inventory. 

 

J4.2.1.1  Description 
Natural gas is supplied to Hancock Field ANGB through three main lines.  Supply service enters the 
base at 3 locations and is master metered at 2 locations.  The east side of the base (the majority of the 
base) is supplied from the south through a 6-inch steel gas line at 18 pounds per square inch gauge 
(psig).  Two additional 2-inch lines serve the west side of the base at 18 psig.  System contains a 
mixture of polyethylene pipe (PE)(approximately 4,200 LF), and steel pipe(approximately 4,600 LF). 
There are 13 steel plug valves and 15 PE ball valves.  Pipe sizes range from ¾ to 8 inches with age 
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ranges between 1950 to 1997.  Sacrificial anodes are utilized on the steel piping sections of the 
system.  The system is protected by a cathodic protection system with approximately 25 sacrificial 
anodes.  

J4.2.1.2  Inventory  
Table 1 provides a general listing of the major natural gas distribution system fixed assets for the 
HANCOCK FIELD ANGB natural gas distribution system included in the sale.  

TABLE 1 
Fixed Inventory 
Natural Gas Distribution System Hancock Field (ANGB) 

Item Size (in.)  Quantity  Unit Approximate Year of 
Construction  

PE Gas Pipe     

 4 1100 LF 1981 

 3 640 LF  1981 

 3 1160 LF 1997 

 2 650 LF 1981 

 1 550 LF 1981 

 ¾ 100 LF 1981 

Steel Gas Pipe     

 8 200 LF 1950 

 6 500 LF 1950 

 4 2500 LF 1950 

 2 1350 LF 1950 

 1 100 LF 1950 

Steel Plug Valves     

 6 1 EA 1950 

 4 9 EA 1996 

 2 2 EA 1950 

 1 1 EA 1950 

PE Ball Valves     

 4 3 EA 1981 

 3 4 EA 1981 

 2 6 EA 1981 

 1 2 EA 1981 
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Item Size (in.)  Quantity  Unit Approximate Year of 

Construction  

Regulators     

 2 8 EA 1950 

 2 12 EA 1981 

 2 4 EA 1985 

 2 5 EA 1997 

Gas Meters     

 Small (2”to 4”) 2 EA 1960 

 Small (2”to 4”) 1 EA 1981 

 Small (2”to 4”) 3 EA 1985 

 Small (2”to 4”) 1 EA 1986 

 Small (2”to 4”) 2 EA 1988 

 Small (2”to 4”) 1 EA 1993 

 Small (2”to 4”) 3 EA 1997 

 Small (2”to 4”) 1 EA 1998 

     

Cathodic Protection Systems     

Sacrificial Anodes  25 EA 1981 

     
Notes: 
PE = Polythylene  
LF = Linear Feet  
EA = Each 
in = Inches 
PSIG = Pounds per Square Inch Gauge  

    

J4.2.2  Natural Gas Distribution System Non-Fixed Equipment and 
Specialized Tools 
Table 2 lists other ancillary equipment (spare parts) and Table 3 lists specialized vehicles and tools 
included in the purchase.  Offerors shall field verify all equipment, vehicles, and tools prior to 
submitting a bid.  Offerors shall make their own determination of the adequacy of all equipment, 
vehicles, and tools.  

TABLE 2 
Spare Parts 
Natural Gas Distribution System Hancock Field (ANGB) 

Qty Item Make/Model Description Remarks 

None     

     

TABLE 3 
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Specialized Vehicles and Tools  
Natural Gas Distribution System Hancock Field (ANGB) 

Description Quantity Location Maker 

None    

    

J4.2.3  Natural Gas Distribution System Manuals, Drawings, and Records 
Table 4 lists the manuals, drawings, and records that will be transferred with the system. 

TABLE 4 
Manuals, Drawings, and Records 
Natural Gas Distribution System Hancock Field (ANGB) 

Qty Item Description Remarks 

1 Map Natural Gas Utility Map Electronic Copy AutoCAD Rel. Version 2000 
    

J4.3  Specific Service Requirements 
The service requirements for the Hancock Field (ANGB) natural gas distribution system are as 
defined in the Section C Description/Specifications/Work Statement. 

J4.4  Current Service Arrangement 
The current service provider is Niagara Mohawk Power Corporation.  The base used 29,975 
Thousand Cubic Feet (Mcf) of natural gas in 1999 with an average monthly usage of 2,498 Mcf and a 
peak usage of 6,195 Mcf in the month of January of 1999. 

J4.5  Secondary Metering 

J4.5.1  Existing Secondary Meters 
Table 5 provides a listing of the existing (at the time of contract award) secondary meters that will be 
transferred to the Contractor.  The Contractor shall provide meter readings for all secondary meters 
IAW Paragraph C.3 and J4.6 below. 
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TABLE 5 
Existing Secondary Meters 
Natural Gas Distribution System Hancock Field (ANGB) 

Meter Location  Meter Description 

Bldg.# 618 Small 2” 

Bldg.#  627 Small 2” 

Bldg. # 610 Small 4” 

Bldg. # 648 Small 2” 

Bldg.# 646 Small 3” 

Bldg.# 174 Small 3” 

Bldg.# 655 Small 3” 

Bldg.#  614  (2 meters at this building) Small 2” 

Bldg# 647 Small 4” 

Bldg.# 645 Small 2” 

Bldg.# 643 Small 2” 

Bldg.# 649 Small 2” 

Bldg.#  787 Small 2” 

 

J4.5.2  Required New Secondary Meters 
The Contractor shall install and calibrate new secondary meters as listed in Table 6. New secondary 
meters shall be installed IAW Paragraph C.13 Transition Plan.  After installation, the Contractor shall 
maintain and read these meters IAW Paragraphs C.3 and J4.6 below. 

TABLE 6 
New Secondary Meters 
Natural Gas Distribution System Hancock Field (ANGB) 

Meter Location  Meter Description 

None  

  

 

J4.6  Monthly Submittals 
The Contractor shall provide the Government monthly submittals for the following:  

1. Invoice (IAW G.2).  The Contractor’s monthly invoice shall be presented in a format proposed by 
the Contractor and accepted by the Contracting Officer.  Invoices shall be submitted by the 25th of 
each month for the previous month. Invoices shall be submitted to the person identified at time of 
contract award. 
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2. Outage Report.  The Contractor’s monthly outage report will be prepared in the format proposed 
by the Contractor and accepted by the Contracting Officer.  Outage reports shall be submitted by 
the 25th of each month for the previous month.  Outage reports shall be submitted to the person 
identified at time of contract award. 

3. Meter Reading Report.  The monthly meter reading report shall show the current and previous 
month readings for all secondary meters (if any).  The Contractor’s monthly meter reading report 
will be prepared in the format proposed by the Contractor and accepted by the Contracting 
Officer.  Meter reading reports shall be submitted by the 15th of each month for the previous 
month.  Meter reading reports shall be submitted to the person identified at time of contract 
award. 

4. System Efficiency Report.  If required by Paragraph C.3, the Contractor shall submit a system 
efficiency report in a format proposed by the Contractor and accepted by the Contracting Officer. 
System efficiency reports shall be submitted by the 25th of each month for the previous month.  
System efficiency reports shall be submitted to the person identified at time of contract award. 

J4.7  Energy Saving Projects 
IAW Paragraph C.3 Requirement, the following projects have been implemented by the Government 
for conservation purposes. 

None 

J4.8  Service Area 
IAW Paragraph C.4 Service Area, the service area is defined as all areas within the HANCOCK 
FIELD ANGB boundaries.   

J4.9  Off-Installation Sites 
No off-installation sites are included in the sale of the Hancock Field (ANGB) natural gas distribution 
system. 

J4.10  Specific Transition Requirements 
IAW Paragraph C.13 Transition Plan, Table 7 provides a listing of service connections and 
disconnections required upon transfer.  

TABLE 7 
Service Connections and Disconnections 
Natural Gas Distribution System Hancock Field (ANGB) 

Location  Description 

None  
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J4.11  Government Recognized System Deficiencies 
Table 8 provides a listing of system improvements that the Government has planned.  The 
Government recognizes these improvement projects as representing current deficiencies associated 
with the HANCOCK FIELD ANGB natural gas distribution system.  If the utility system is sold, the 
Government will not accomplish these planned improvements.  The Contractor shall make a 
determination as to its actual need to accomplish and the timing of any and all such planned 
improvements.  Capital upgrade projects shall be proposed through the Capital Upgrades and 
Renewals and Replacements Plan process and will be through Schedule L-3.  Renewal and 
replacement projects will be recovered through Sub-CLIN AB.  

TABLE 8 
System Deficiencies 
Natural Gas Distribution System Hancock Field (ANGB) 

Project Location  Project Description 

None  

  

 


